



WINNIPEG SCHOOL DIVISION

Building Department

1395 Spruce Street, Winnipeg, Manitoba R3E 2V8

Telephone: (204) 775-1392

Fax: (204) 774-6406

ADDENDUM NO. 1

Project No. 85665, 85666, 85667

Dated October 14, 2009

ELECTRICAL SERVICE UPGRADE PHASE 8

at

VARIOUS SCHOOLS
(Brock Corydon, Rockwood, Shaughnessy Park)

This addendum shall be incorporated with the specifications and shall form part of the contract documents. Please note the changes, corrections, information and/or instructions in connection with the work to be done under this contract.

The purpose of this addendum is to clarify the following:

1. Refer to Specifications (Instructions For Procurement)

.1 1.1 General

Closing date to be changed to: **2:00:00 PM TUESDAY, NOVEMBER 10, 2009.**

2. Refer to Drawing SGY-E01 – Shaughnessy Park School

.1 Add note to drawing:

Remove all existing shelving within room 54C (New Electrical Room) to accommodate new electrical equipment.

3. Refer to Drawing DE-1 & DE-2 – Wiremold Raceway Detail #1 & #2

.1 Reference to wiremold race way G4000 on drawings DE-1 & DE-2 should read G6000.

M.R.